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PLOT DATE = Thu Moy 13 07:18:52 2084

PLOT SCALE = $(O2PLOTSCALE}
OPERATOR

FILE NAME

LEVELS

66700305

70106500

70300100

70300210

70300220

SCHEDULE

PERMANENT SURVEY MARKERS, TYPE II

EACH

A A aaaa

LOCATION

STA. 416+40 70'LT
STA. 464+70 50'LT
STA. 1479+65 42'RT
STA. 6527+45 28'LT
STA. 1571+30 60'RT
STA. 611+75 30'RT

TOTAL

TEMPORARY BRIDGE TRAFFIC SIGNALS
EACH LOCATION

1
1
1

3

STAGE 2 & STAGE 2A
STAGE 5A (CLASS D PATCH - 13")
STAGE 4 & STAGE 4A

TOTAL

SHORT-TERM PAVEMENT MARKING

FOOT
2663
3333
1638
360
195
334
132

8656

LOCATION

STA. 417+10.00 TO 483+68.53
STA. 483+68.50 TO 567+00.00
STA. 667+00.00 TO 609+00.00
STA. 1567+00.00 TO 1576+00.00
ERIE RAMP

STA. 1475+35.00 TO 1483+69.53
STA. 50+00.00 TO 56+62.00

TOTAL

TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

$Q. FT.
29
2.8
2.8

87

LOCATION

STA. 1482+25
STA. 1482+20
STA. 1483+15

TOTAL

TEMPORARY PAVEMENT MARKING, LINE 4"

FOOT
1600
1650
362
300
275

1336
1347

1496
2200
2065
1161

626
1569

400

2320
1100
115
2065
834
627
678
1569
400
697

740
392
453

1370
710
325

440
440

31662

LOCATION

LT. STA. 497+61.65 TO LT. STA. 480+80 (WHITE)

RT. STA. 497+61.65 TO RT. STA. 481+04 (WHITE)

LT. STA. 482+31.42 TO STA. 480+50 (DOUBLE YELLOW)
LT. STA. 477+81 TO LT. STA. 480+80 (WHITE)

RT. STA. 477+81 TO RT. STA. 480+50 (WHITE)

RT. STA. 497+61.65 TO LT. STA. 482+31.42 (WHITE)
LT. STA. 497+61.65 TO LT. STA. 482+31.42 (WHITE)

LT. 8TA. 496+00 TO LT. STA. 480+00 (WHITE)

STA. 496+00 TO STA. 485+00 (DOUBLE YELLOW)
RT. STA. 496+00 TO RT. STA. 1475+35 (WHITE)

RT. STA. 480+00 TO LT. STA. 1475+35 (WHITE)
STA. 480+00 TO STA. 483+12.81 (DOUBLE YELLOW)
STA. 1475+35 TO STA. 1483+20 (YELLOW)

STA. 1481+20 TO STA. 1483+20 (WHITE)

STA. 496+00 TO STA. 484+40 (DOUBLE YELLOW)
LT. STA. 496+00 TO LT. STA. 485+00 (WHITE)

LT. STA. 485+00 TO LT. STA. 482+86 (WHITE)

RT. STA. 496+00 TO RT. STA. 1475+35 (WHITE)

RT. STA. 476+38.70 TO LT. STA. 1482+32 (WHITE)
LT, STA. 482+66 TO LT. STA. 476+38.70 (WHITE)
STA. 473+00 TO STA. 476+38.70 (DOUBLE YELLOW)
STA. 1475+35 TO STA. 1483+20 (YELLOW)

STA. 1481+20 TO STA. 1483+20 (WHITE)

LT. STA. 1475+35 TO LT. STA. 1482+32 (WHITE)

LT. STA. 485+00 TO LT. STA. 476+38.70 (WHITE)
LT, STA. 1482+32 TO RT. STA. 480+80 (WHITE)
RT. STA. 476+38.70 TO RT. STA. 480+73 (WHITE)

STA. 476+38.70 TO STA. 483+25 (DOUBLE YELLOW)
LT. STA. 476+38.20 TO LT. STA. 483+20 (WHITE)
RT. STA. 481+45 TO RT. STA. 483+25 (WHITE)

LT. STA. 509+67.73 TO STA. 505+33.35
RT. STA. 503+73.34 TO STA. 508+07.73

TOTAL

REMARK'S
IL 78 (SOUTH)

IL 78 (SOUTH)

E. MOLINE RD.

IL 78 / MOLINE RD.
W. MOLINE RD.

IL 78 (NORTH)

REMARK'S

REMARK'S
IL RTE 78 (SOUTH)

IL RTE 78/ MOLINE RD
IL RTE 78 (NORTH)

W. MOLINE RD

ERIE RAMP

E. MOLINE RD

3RD ST

REMARK'S

E. MOLINE RD. - STAGE 4
E. MOLINE RD. - STAGE 4
E. MOLINE RD. - STAGE 4

REMARK'S

EDGE LINE STAGE 2
EDGE LINE STAGE 2
CENTERLINE STAGE 2
EDGE LINE STAGE 2
EDGE LINE STAGE 2

EDGE LINE STAGE 2A
EDGE LINE STAGE 2A

EDGE LINE STAGE 3
CENTERLINE STAGE 3
EDGE LINE STAGE 3
EDGE LINE STAGE 3
CENTERLINE STAGE 3
MEDIAN STAGE 3
TURNLANE STAGE 3

MEDIAN STAGE 4
EDGE LINE STAGE 4
EDGE LINE STAGE 4
EDGE LINE STAGE 4
EDGE LINE STAGE 4
EDGE LINE STAGE 4
CENTERLINE STAGE 4
MEDIAN STAGE 4
TURNLANE STAGE 4
EDGE LINE STAGE 4

EDGE LINE STAGE 4A
EDGE LINE STAGE 4A
EDGE LINE STAGE 4A

QUANTITIES

70300280 TEMPORARY PAVEMENT MARKING, LINE 24"
LOCATION

FOOT
12
12
37
24
12
12
35
12
12

168

LT. STA. 497+59 (STOP BAR)
STA. 482+31.42 (STOP BAR)
STA. 483+12.81 (STOP BAR)
STA. 1483420 (STOP BAR)
STA. 485+00 (STOP BAR)
STA. 476+40 (STOP BAR)
STA. 483+25 (STOP BAR)
STA. 509+67.73 (STOP BAR)
STA. 503+73.34 (STOP BAR)

TOTAL

70301000 WORK ZONE PAVEMENT MARKING REMOVAL

$Q. FT,
222
278
137
30
16
28
22

733

78100100
EACH

78
88
28
21

12
14

13
258

58
24

[N
oW ™ ©

360

CENTERLINE - AFTER COMPLETION OF STAGE 4A
EDGE LINE - AFTER COMPLETION OF STAGE 4A
EDGE LINE - AFTER COMPLETION OF STAGE 4A

EDGE LINE STAGE 5
EDGE LINE STAGE 5

LOCATION

STA. 417+10.00 TO 483+68.53 (SHORT TERM REMOVAL)
STA. 483+68.50 TO 567+00.00 (SHORT TERM REMOVAL)
STA. 567+00.00 TO 609+00.00 (SHORT TERM REMOVAL)

STA. 1567+00.00 TO 1576+00.00 (SHORT TERM REMOVAL)

ERIE RAMP (SHORT TERM REMOVAL)

STA. 1475+35.00 TO 1483+69.53 (SHORT TERM REMOVAL)

STA. 50+00.00 TO 56+62.00 (SHORT TERM REMOVAL)

TOTAL

RAISED REFLECTIVE PAVEMENT MARKER

LOCATION

TWO-WAY AMBER

STA. 417+10 TO 478+80
STA. 498+00 TO 567+00
STA. 570+00 TO 591+75.38
STA. 593+70.35 TO 609+90
STA. 1475+80

STA. 1567+00 TO 1576+00
WYE TO ERIE

STA. 1383+20 TO 1480+80
STA. 478+80 TO 483+70
SUB-TOTAL

ONE-WAY AMBER

STA. 484+40 TO 496+00
STA. 1475+00 TO 1480+40
SUB-TOTAL

ONE-WAY CRYSTAL

STA. 484+15 TO 487+20
STA. 1481+20 TO 1483+60
STA. 482+88 TO 483+20
SUB-TOTAL

TOTAL

FoAP TOTAL [SHEET
RTE: SECTION COUNTY SHEETS| NO.

22, ___JeR_____ -WHITESIDE .. _201 | _30_

STA. TO STA.

FED.ROAD DIST.NO. . [ILLINOIS| FED. AID PROJECT

CONTRACT NO. 64656

REMARK'S

IL 78 / MOLINE RD. - STAGE 2
IL 78 (SOUTH) - STAGE 2

IL 78 (SOUTH) - STAGE 3

E. MOLINE RD. - STAGE 4

IL 78 / MOLINE RD. - STAGE 4
IL 78 / MOLINE RD. - STAGE 4
IL 78 (SOUTH) - FINAL

IL 78/ MOLINE RD. - STAGE 5
IL 78/ MOLINE RD. - STAGE 5

REMARK'S

1L 78 (SOUTH)

IL 78 / MOLINE RD.
1L 78 (NORTH)

W. MOLINE RD.
ERIE RAMP

E. MOLINE RD.
3RD ST.

REMARK'S

1L 78 (SOUTH)

1L 78 / MOLINE RD.
IL 78 (NORTH)

IL 78 (NORTH)

E. MOLINE RD.

W. MOLINE RD.
ERIE RAMP

E. MOLINE RD.

IL 78 (SOUTH)

IL 78 / MOLINE RD.
E. MOLINE RD.

IL. 78 / MOLINE RD.
E. MOLINE RD.
IL 78 (SOUTH)

SCHEDULE OF QUANTITIES
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